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GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Project No: F-0201(13)15
Project Name: SR-201; I-80 TO SR-202
Desc of Construction: WIDEN TO 5 LANES
Estimate Completion date on or before 
County: SALT LAKE (35)

HARPER CONTRACTING INC
P. O. BOX 18400
8201 WEST 5400 SOUTH
SALT LAKE CITY,UT 84118-0400

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Preconstruction Survey01122000* 25,000.00 526.34526.3425,000.00 5,000.00Lump 5,000.001
1Mobilization012850010 1,144,000.00 125,177.01125,177.011,144,000.00 313,760.79Lump 313,760.792
1Public Information Services013150010 25,000.00 2,631.712,631.7125,000.00 600.00Lump 600.003
1Traffic Control01554000* 350,000.00 31,784.4531,784.45350,000.00 60,000.00Lump 60,000.004
1Maintenance of Traffic01557001* 175,000.00 23,508.2623,508.26175,000.00 35,000.00Lump 35,000.005

20Pothole Utility01563000* 10,000.00 11,521.00576.05500.00 6,000.00Each 300.006
1Environmental Control Supervisor015710155 25,000.00 8,588.768,588.7625,000.00 1,000.00Lump 1,000.007

1041Dust Control and Watering015720020 14,574.00 25,827.2124.8114.00 8,328.001000 gal 8.008
29691Granular Borrow020560020 415,674.00 269,297.379.0714.00 326,601.00Ton 11.009
74937Geotextiles - Separation020750010 97,418.10 56,202.750.751.30 104,911.80sq yd 1.4010
37469Geogrid Type 202076000* 224,814.00 161,866.084.326.00 134,888.40sq yd 3.6011

2Remove Tree022210050 900.00 554.60277.30450.00 600.00Each 300.0012
63Remove Guardrail022210075 315.00 406.986.465.00 252.00ft 4.0013

208Remove Fence022210080 312.00 351.521.691.50 457.60ft 2.2014
180Remove Concrete Barrier02221012* 1,260.00 745.204.147.00 2,700.00ft 15.0015
28Remove Concrete Curb and Gutter022210125 280.00 61.602.2010.00 616.00ft 22.0016
1Relocate Street Lighting02224002* 3,500.00 1,656.561,656.563,500.00 1,700.00Lump 1,700.0017
1Relocate Highway Lighting System02224003* 70,000.00 22,085.9922,085.9970,000.00 22,000.00Lump 22,000.0018
1Roadway Excavation (Slag Pile Removal EST 02316002* 500,000.00 216,566.97216,566.97500,000.00 200,000.00Lump 200,000.0019

QTY = 16,100 YD^3)

69394Roadway Excavation (Plan Quantity)02316003* 1,110,304.00 494,779.227.1316.00 346,970.00cu yd 5.0020
8450Untreated Base Course027210010 152,100.00 93,457.0011.0618.00 126,750.00Ton 15.0021
1500Soft Spot Repair, Type A02738000* 15,000.00 47,835.0031.8910.00 60,000.00sq yd 40.0022
1500Soft Spot Repair, Type B02738002* 22,500.00 54,615.0036.4115.00 67,500.00sq yd 45.0023

15290HMA - 3/4 inch027410060 1,223,200.00 1,144,915.2074.8880.00 1,055,010.00Ton 69.0024
4Asphalt Concrete Driveway02741008P 6,800.00 21,471.885,367.971,700.00 36,000.00Each 9,000.0025

49Liquid Asphalt MC-70 or MC-250027480010 39,200.00 52.431.07800.00 24,500.00Ton 500.0026
30609Longitudinal Rumble Strip027610020 612.18 6,121.800.200.02 9,182.70ft 0.3027

61Pavement Message Paint02765002* 1,220.00 1,178.5219.3220.00 1,220.00Each 20.0028
2329Remove Pavement Markings02765003* 1,793.33 1,560.430.670.77 1,164.50ft 0.5029
3154Pavement Marking Paint02765006* 914.66 693.880.220.29 630.80ft 0.2030

287254 inch Pavement Marking Tape - White027680005 71,812.50 59,460.752.072.50 60,322.50ft 2.1031
52698 inch Pavement Marking Tape - White027680010 27,925.70 20,654.483.925.30 21,076.00ft 4.0032

256584 inch Pavement Marking Tape - Yellow027680015 64,145.00 53,112.062.072.50 53,881.80ft 2.1033
28Pavement Message (Tape)027680025 5,600.00 6,793.64242.63200.00 7,000.00Each 250.0034

5494Open Graded Surface Course027860010 357,110.00 495,448.9290.1865.00 466,990.00Ton 85.0035
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GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Project No: F-0201(13)15
Project Name: SR-201; I-80 TO SR-202
Desc of Construction: WIDEN TO 5 LANES
Estimate Completion date on or before 
County: SALT LAKE (35)

HARPER CONTRACTING INC
P. O. BOX 18400
8201 WEST 5400 SOUTH
SALT LAKE CITY,UT 84118-0400

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

343Asphalt Binder PG  64-34027860020 171,500.00 367.011.07500.00 3.43Ton 0.0136
1946 ft Chain Link Fence, Type I028210008 5,820.00 3,032.2215.6330.00 3,104.00ft 16.0037

1Delineator Type I (EST QTY = 50)02842001P 2,200.00 1,717.751,717.752,200.00 1,800.00Lump 1,800.0038
3Crash Cushion Type  B028430010 43,500.00 45,851.0715,283.6914,500.00 42,000.00Each 14,000.0039

5958Cast-in-Place Constant Slope Barrier w/ 02844003P 655,380.00 340,618.8657.17110.00 351,522.00ft 59.0040
Scuppers

3Sign Type A-1,  30 inch  X  30 inch028910060 510.00 1,842.27614.09170.00 1,500.00Each 500.0041
3Sign Type A-1,  36 inch  X  36 inch028910065 1,091.46 2,502.54834.18363.82 2,070.00Each 690.0042
2Sign Type A-2, 24 inch x 24 inch028910103 800.00 1,189.54594.77400.00 1,000.00Each 500.0043
9Remove Sign Less Than 20 Square Feet028910270 1,350.00 1,516.95168.55150.00 873.00Each 97.0044

12Relocate Sign Less Than 20 Square Feet028910285 4,500.00 8,193.72682.81375.00 4,560.00Each 380.0045
50583Cobble Rock (12 inch max and 3 inch min)02913500* 1,517,490.00 578,669.5211.4430.00 606,996.00Ton 12.0046
61201Rotomilling - 1 Inch029610020 76,501.25 34,884.570.571.25 41,616.68sq yd 0.6847
24511Rotomilling - 5 Inch029610060 67,405.25 18,628.360.762.75 39,217.60sq yd 1.6048

                                                                                          Subtotal 8,731,332.43 4,500,524.95 4,658,876.60

10 - ROADWAY Drainage

800Granular Borrow (Plan Quantity)020560015 16,000.00 24,600.0030.7520.00 24,000.00cu yd 30.0049
1Relocate Diversion Box02083000* 3,000.00 1,002.461,002.463,000.00 4,500.00Each 4,500.0050
1Remove Diversion Box022210035 300.00 1,387.461,387.46300.00 450.00Each 450.0051

1678Remove Pipe Culvert022210095 15,102.00 22,955.0413.689.00 21,814.00ft 13.0052
8Remove Culvert End Section022210100 1,880.00 1,426.24178.28235.00 1,264.00Each 158.0053

998Surface Ditch023180020 5,489.00 7,993.988.015.50 1,996.00ft 2.0054
160036 Inch Culvert, HDPE, Class C, smooth026101326 240,000.00 124,672.0077.92150.00 96,000.00ft 60.0055

9218 Inch - HPDE, Irrigation/Storm Drain, Class C026101510 4,140.00 3,741.6440.6745.00 4,600.00ft 50.0056
6Safety Slope End Section for Circular Pipe 24 02613010D 3,000.00 5,216.10869.35500.00 6,900.00Each 1,150.0057

inch

2Concrete Drainage Structure __3____ft Wide 02633001D 6,000.00 6,817.323,408.663,000.00 5,540.00Each 2,770.0058
X ______4_ft Deep

                                                                                          Subtotal 294,911.00 199,812.24 167,064.00

20 - STRUCTURES DRWG E1E-1272

140Granular Borrow (Plan Quantity)020560015 4,900.00 4,305.0030.7535.00 9,100.00cu yd 65.0059
1Remove Box Culvert (End Section)02221002P 23,000.00 5,779.655,779.6523,000.00 14,000.00Lump 14,000.0060
1Temporary Retaining Wall(Est. Lump Qty: 540 02229000* 24,300.00 38,214.8838,214.8824,300.00 1.00Lump 1.0061

sq ft)

31792Reinforcing Steel - Coated (Plan Quantity)03211001* 41,329.60 36,878.721.161.30 31,792.00lb 1.0062
1Structural Concrete(Est. Lump Qty: 158 cu 03310001D 95,000.00 70,347.6470,347.6495,000.00 84,000.00Lump 84,000.0063

yd)
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GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Project No: F-0201(13)15
Project Name: SR-201; I-80 TO SR-202
Desc of Construction: WIDEN TO 5 LANES
Estimate Completion date on or before 
County: SALT LAKE (35)

HARPER CONTRACTING INC
P. O. BOX 18400
8201 WEST 5400 SOUTH
SALT LAKE CITY,UT 84118-0400

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 188,529.60 155,525.89 138,893.00

20 - STRUCTURES V-2077

2032Reinforcing Steel - Coated (Plan Quantity)03211001* 3,556.00 2,946.401.451.75 2,438.40lb 1.2064
1Structural Concrete(Est. Lump Qty: 13.2 cu 03310001D 9,250.00 7,957.147,957.149,250.00 18,500.00Lump 18,500.0065

yd)

                                                                                          Subtotal 12,806.00 10,903.54 20,938.40

30 - LANDSCAPING

14Check Dam (Stone)015710020 2,380.00 2,254.56161.04170.00 1,540.00cu yd 110.0066
40Temporary Berm015710090 320.00 214.805.378.00 520.00ft 13.0067
5Pipe-Inlet Barrier (Stone)015710110 1,000.00 80.5016.10200.00 140.00cu yd 28.0068
3Wood Fiber Mulch029110010 3,900.00 3,681.361,227.121,300.00 3,810.00Acre 1,270.0069
3Broadcast Seed029220030 27.00 1,413.93471.319.00 1,461.00Acre 487.0070

                                                                                          Subtotal 7,627.00 7,645.15 7,471.00

70 - ATMS

1ATMS13553001P 91,200.00 242,495.01242,495.0191,200.00 250,000.00Lump 250,000.0071
                                                                                          Subtotal 91,200.00 242,495.01 250,000.00

Total: 9,326,406.03 5,116,906.78 5,243,243.00

Percent of Engineer's Estimate: 56.22 %54.86 %
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SKYVIEW EXCAVATION AND 
GRADING, INC.
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Project No: F-0201(13)15
Project Name: SR-201; I-80 TO SR-202
Desc of Construction: WIDEN TO 5 LANES
Estimate Completion date on or before 
County: SALT LAKE (35)

PNK CONSTRUCTORS LLC
29 West 200 North
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Preconstruction Survey01122000* 25,000.00 8,400.008,400.0025,000.00 20,000.00Lump 20,000.001
1Mobilization012850010 1,144,000.00 545,000.00545,000.001,144,000.00 425,000.00Lump 425,000.002
1Public Information Services013150010 25,000.00 5,000.005,000.0025,000.00 3,000.00Lump 3,000.003
1Traffic Control01554000* 350,000.00 65,000.0065,000.00350,000.00 50,000.00Lump 50,000.004
1Maintenance of Traffic01557001* 175,000.00 105,000.00105,000.00175,000.00 34,000.00Lump 34,000.005

20Pothole Utility01563000* 10,000.00 6,000.00300.00500.00 12,000.00Each 600.006
1Environmental Control Supervisor015710155 25,000.00 5,000.005,000.0025,000.00 25,000.00Lump 25,000.007

1041Dust Control and Watering015720020 14,574.00 31,230.0030.0014.00 31,230.001000 gal 30.008
29691Granular Borrow020560020 415,674.00 296,910.0010.0014.00 311,755.50Ton 10.509
74937Geotextiles - Separation020750010 97,418.10 74,937.001.001.30 112,405.50sq yd 1.5010
37469Geogrid Type 202076000* 224,814.00 159,243.254.256.00 157,369.80sq yd 4.2011

2Remove Tree022210050 900.00 1,000.00500.00450.00 200.00Each 100.0012
63Remove Guardrail022210075 315.00 472.507.505.00 126.00ft 2.0013

208Remove Fence022210080 312.00 520.002.501.50 416.00ft 2.0014
180Remove Concrete Barrier02221012* 1,260.00 630.003.507.00 360.00ft 2.0015
28Remove Concrete Curb and Gutter022210125 280.00 252.009.0010.00 280.00ft 10.0016
1Relocate Street Lighting02224002* 3,500.00 1,600.001,600.003,500.00 3,000.00Lump 3,000.0017
1Relocate Highway Lighting System02224003* 70,000.00 21,000.0021,000.0070,000.00 22,000.00Lump 22,000.0018
1Roadway Excavation (Slag Pile Removal EST 02316002* 500,000.00 190,000.00190,000.00500,000.00 185,000.00Lump 185,000.0019

QTY = 16,100 YD^3)

69394Roadway Excavation (Plan Quantity)02316003* 1,110,304.00 520,455.007.5016.00 485,758.00cu yd 7.0020
8450Untreated Base Course027210010 152,100.00 109,850.0013.0018.00 105,625.00Ton 12.5021
1500Soft Spot Repair, Type A02738000* 15,000.00 37,500.0025.0010.00 46,500.00sq yd 31.0022
1500Soft Spot Repair, Type B02738002* 22,500.00 49,500.0033.0015.00 61,500.00sq yd 41.0023

15290HMA - 3/4 inch027410060 1,223,200.00 1,055,010.0069.0080.00 1,070,300.00Ton 70.0024
4Asphalt Concrete Driveway02741008P 6,800.00 32,000.008,000.001,700.00 50,200.00Each 12,550.0025

49Liquid Asphalt MC-70 or MC-250027480010 39,200.00 52,185.001,065.00800.00 20,090.00Ton 410.0026
30609Longitudinal Rumble Strip027610020 612.18 6,733.980.220.02 6,121.80ft 0.2027

61Pavement Message Paint02765002* 1,220.00 793.0013.0020.00 915.00Each 15.0028
2329Remove Pavement Markings02765003* 1,793.33 931.600.400.77 978.18ft 0.4229
3154Pavement Marking Paint02765006* 914.66 410.020.130.29 441.56ft 0.1430

287254 inch Pavement Marking Tape - White027680005 71,812.50 57,450.002.002.50 58,886.25ft 2.0531
52698 inch Pavement Marking Tape - White027680010 27,925.70 21,076.004.005.30 21,339.45ft 4.0532

256584 inch Pavement Marking Tape - Yellow027680015 64,145.00 51,316.002.002.50 52,598.90ft 2.0533
28Pavement Message (Tape)027680025 5,600.00 5,376.00192.00200.00 5,600.00Each 200.0034

5494Open Graded Surface Course027860010 357,110.00 195,037.0035.5065.00 494,460.00Ton 90.0035
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SKYVIEW EXCAVATION AND 
GRADING, INC.
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Project No: F-0201(13)15
Project Name: SR-201; I-80 TO SR-202
Desc of Construction: WIDEN TO 5 LANES
Estimate Completion date on or before 
County: SALT LAKE (35)

PNK CONSTRUCTORS LLC
29 West 200 North
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

343Asphalt Binder PG  64-34027860020 171,500.00 288,120.00840.00500.00 343.00Ton 1.0036
1946 ft Chain Link Fence, Type I028210008 5,820.00 3,957.6020.4030.00 3,686.00ft 19.0037

1Delineator Type I (EST QTY = 50)02842001P 2,200.00 1,675.001,675.002,200.00 1,900.00Lump 1,900.0038
3Crash Cushion Type  B028430010 43,500.00 40,500.0013,500.0014,500.00 40,800.00Each 13,600.0039

5958Cast-in-Place Constant Slope Barrier w/ 02844003P 655,380.00 321,732.0054.00110.00 327,690.00ft 55.0040
Scuppers

3Sign Type A-1,  30 inch  X  30 inch028910060 510.00 1,425.00475.00170.00 1,500.00Each 500.0041
3Sign Type A-1,  36 inch  X  36 inch028910065 1,091.46 1,875.00625.00363.82 2,100.00Each 700.0042
2Sign Type A-2, 24 inch x 24 inch028910103 800.00 904.00452.00400.00 950.00Each 475.0043
9Remove Sign Less Than 20 Square Feet028910270 1,350.00 900.00100.00150.00 810.00Each 90.0044

12Relocate Sign Less Than 20 Square Feet028910285 4,500.00 4,200.00350.00375.00 4,260.00Each 355.0045
50583Cobble Rock (12 inch max and 3 inch min)02913500* 1,517,490.00 480,538.509.5030.00 801,740.55Ton 15.8546
61201Rotomilling - 1 Inch029610020 76,501.25 30,600.500.501.25 61,201.00sq yd 1.0047
24511Rotomilling - 5 Inch029610060 67,405.25 10,539.730.432.75 49,022.00sq yd 2.0048

                                                                                          Subtotal 8,731,332.43 4,899,785.68 5,170,459.49

10 - ROADWAY Drainage

800Granular Borrow (Plan Quantity)020560015 16,000.00 43,200.0054.0020.00 14,400.00cu yd 18.0049
1Relocate Diversion Box02083000* 3,000.00 1,525.001,525.003,000.00 1,500.00Each 1,500.0050
1Remove Diversion Box022210035 300.00 2,500.002,500.00300.00 600.00Each 600.0051

1678Remove Pipe Culvert022210095 15,102.00 11,746.007.009.00 41,950.00ft 25.0052
8Remove Culvert End Section022210100 1,880.00 1,400.00175.00235.00 1,200.00Each 150.0053

998Surface Ditch023180020 5,489.00 2,195.602.205.50 4,990.00ft 5.0054
160036 Inch Culvert, HDPE, Class C, smooth026101326 240,000.00 86,400.0054.00150.00 80,000.00ft 50.0055

9218 Inch - HPDE, Irrigation/Storm Drain, Class C026101510 4,140.00 5,980.0065.0045.00 2,944.00ft 32.0056
6Safety Slope End Section for Circular Pipe 24 02613010D 3,000.00 4,410.00735.00500.00 6,000.00Each 1,000.0057

inch

2Concrete Drainage Structure __3____ft Wide 02633001D 6,000.00 4,000.002,000.003,000.00 5,000.00Each 2,500.0058
X ______4_ft Deep

                                                                                          Subtotal 294,911.00 163,356.60 158,584.00

20 - STRUCTURES DRWG E1E-1272

140Granular Borrow (Plan Quantity)020560015 4,900.00 5,880.0042.0035.00 2,520.00cu yd 18.0059
1Remove Box Culvert (End Section)02221002P 23,000.00 15,000.0015,000.0023,000.00 1,800.00Lump 1,800.0060
1Temporary Retaining Wall(Est. Lump Qty: 540 02229000* 24,300.00 20,000.0020,000.0024,300.00 20,000.00Lump 20,000.0061

sq ft)

31792Reinforcing Steel - Coated (Plan Quantity)03211001* 41,329.60 31,792.001.001.30 31,792.00lb 1.0062
1Structural Concrete(Est. Lump Qty: 158 cu 03310001D 95,000.00 75,000.0075,000.0095,000.00 70,000.00Lump 70,000.0063

yd)
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SKYVIEW EXCAVATION AND 
GRADING, INC.
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Project No: F-0201(13)15
Project Name: SR-201; I-80 TO SR-202
Desc of Construction: WIDEN TO 5 LANES
Estimate Completion date on or before 
County: SALT LAKE (35)

PNK CONSTRUCTORS LLC
29 West 200 North
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 188,529.60 147,672.00 126,112.00

20 - STRUCTURES V-2077

2032Reinforcing Steel - Coated (Plan Quantity)03211001* 3,556.00 2,032.001.001.75 2,235.20lb 1.1064
1Structural Concrete(Est. Lump Qty: 13.2 cu 03310001D 9,250.00 15,000.0015,000.009,250.00 8,000.00Lump 8,000.0065

yd)

                                                                                          Subtotal 12,806.00 17,032.00 10,235.20

30 - LANDSCAPING

14Check Dam (Stone)015710020 2,380.00 1,120.0080.00170.00 2,800.00cu yd 200.0066
40Temporary Berm015710090 320.00 124.003.108.00 600.00ft 15.0067
5Pipe-Inlet Barrier (Stone)015710110 1,000.00 475.0095.00200.00 375.00cu yd 75.0068
3Wood Fiber Mulch029110010 3,900.00 3,750.001,250.001,300.00 3,600.00Acre 1,200.0069
3Broadcast Seed029220030 27.00 1,620.00540.009.00 1,425.00Acre 475.0070

                                                                                          Subtotal 7,627.00 7,089.00 8,800.00

70 - ATMS

1ATMS13553001P 91,200.00 240,000.00240,000.0091,200.00 235,000.00Lump 235,000.0071
                                                                                          Subtotal 91,200.00 240,000.00 235,000.00

Total: 9,326,406.03 5,474,935.28 5,709,190.69

Percent of Engineer's Estimate: 61.22 %58.70 %
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GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH
OREM,UT 84057

Project No: F-0201(13)15
Project Name: SR-201; I-80 TO SR-202
Desc of Construction: WIDEN TO 5 LANES
Estimate Completion date on or before 
County: SALT LAKE (35)

STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Preconstruction Survey01122000* 25,000.00 8,500.008,500.0025,000.00 1,700.00Lump 1,700.001
1Mobilization012850010 1,144,000.00 200,000.00200,000.001,144,000.00 349,907.94Lump 349,907.942
1Public Information Services013150010 25,000.00 3,000.003,000.0025,000.00 6,100.00Lump 6,100.003
1Traffic Control01554000* 350,000.00 83,500.0083,500.00350,000.00 60,000.00Lump 60,000.004
1Maintenance of Traffic01557001* 175,000.00 28,500.0028,500.00175,000.00 25,000.00Lump 25,000.005

20Pothole Utility01563000* 10,000.00 14,000.00700.00500.00 5,300.00Each 265.006
1Environmental Control Supervisor015710155 25,000.00 4,700.004,700.0025,000.00 2,600.00Lump 2,600.007

1041Dust Control and Watering015720020 14,574.00 41,640.0040.0014.00 2,498.401000 gal 2.408
29691Granular Borrow020560020 415,674.00 307,301.8510.3514.00 274,641.75Ton 9.259
74937Geotextiles - Separation020750010 97,418.10 63,696.450.851.30 71,190.15sq yd 0.9510
37469Geogrid Type 202076000* 224,814.00 157,369.804.206.00 187,345.00sq yd 5.0011

2Remove Tree022210050 900.00 860.00430.00450.00 720.00Each 360.0012
63Remove Guardrail022210075 315.00 277.204.405.00 315.00ft 5.0013

208Remove Fence022210080 312.00 416.002.001.50 707.20ft 3.4014
180Remove Concrete Barrier02221012* 1,260.00 2,520.0014.007.00 1,305.00ft 7.2515
28Remove Concrete Curb and Gutter022210125 280.00 280.0010.0010.00 240.80ft 8.6016
1Relocate Street Lighting02224002* 3,500.00 2,500.002,500.003,500.00 1,735.00Lump 1,735.0017
1Relocate Highway Lighting System02224003* 70,000.00 25,000.0025,000.0070,000.00 23,100.00Lump 23,100.0018
1Roadway Excavation (Slag Pile Removal EST 02316002* 500,000.00 470,000.00470,000.00500,000.00 215,000.00Lump 215,000.0019

QTY = 16,100 YD^3)

69394Roadway Excavation (Plan Quantity)02316003* 1,110,304.00 808,440.1011.6516.00 714,758.20cu yd 10.3020
8450Untreated Base Course027210010 152,100.00 101,400.0012.0018.00 116,610.00Ton 13.8021
1500Soft Spot Repair, Type A02738000* 15,000.00 36,750.0024.5010.00 45,000.00sq yd 30.0022
1500Soft Spot Repair, Type B02738002* 22,500.00 54,000.0036.0015.00 60,000.00sq yd 40.0023

15290HMA - 3/4 inch027410060 1,223,200.00 1,070,300.0070.0080.00 1,108,525.00Ton 72.5024
4Asphalt Concrete Driveway02741008P 6,800.00 28,000.007,000.001,700.00 44,000.00Each 11,000.0025

49Liquid Asphalt MC-70 or MC-250027480010 39,200.00 24,500.00500.00800.00 19,600.00Ton 400.0026
30609Longitudinal Rumble Strip027610020 612.18 7,958.340.260.02 5,203.53ft 0.1727

61Pavement Message Paint02765002* 1,220.00 805.2013.2020.00 890.60Each 14.6028
2329Remove Pavement Markings02765003* 1,793.33 931.600.400.77 1,001.47ft 0.4329
3154Pavement Marking Paint02765006* 914.66 410.020.130.29 441.56ft 0.1430

287254 inch Pavement Marking Tape - White027680005 71,812.50 60,322.502.102.50 66,067.50ft 2.3031
52698 inch Pavement Marking Tape - White027680010 27,925.70 21,602.904.105.30 24,237.40ft 4.6032

256584 inch Pavement Marking Tape - Yellow027680015 64,145.00 53,881.802.102.50 59,013.40ft 2.3033
28Pavement Message (Tape)027680025 5,600.00 5,460.00195.00200.00 6,020.00Each 215.0034

5494Open Graded Surface Course027860010 357,110.00 197,784.0036.0065.00 502,701.00Ton 91.5035
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GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH
OREM,UT 84057

Project No: F-0201(13)15
Project Name: SR-201; I-80 TO SR-202
Desc of Construction: WIDEN TO 5 LANES
Estimate Completion date on or before 
County: SALT LAKE (35)

STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

343Asphalt Binder PG  64-34027860020 171,500.00 291,550.00850.00500.00 343.00Ton 1.0036
1946 ft Chain Link Fence, Type I028210008 5,820.00 2,910.0015.0030.00 3,928.50ft 20.2537

1Delineator Type I (EST QTY = 50)02842001P 2,200.00 1,700.001,700.002,200.00 1,885.00Lump 1,885.0038
3Crash Cushion Type  B028430010 43,500.00 45,000.0015,000.0014,500.00 40,500.00Each 13,500.0039

5958Cast-in-Place Constant Slope Barrier w/ 02844003P 655,380.00 321,732.0054.00110.00 357,480.00ft 60.0040
Scuppers

3Sign Type A-1,  30 inch  X  30 inch028910060 510.00 1,410.00470.00170.00 1,560.00Each 520.0041
3Sign Type A-1,  36 inch  X  36 inch028910065 1,091.46 1,890.00630.00363.82 2,100.00Each 700.0042
2Sign Type A-2, 24 inch x 24 inch028910103 800.00 920.00460.00400.00 1,020.00Each 510.0043
9Remove Sign Less Than 20 Square Feet028910270 1,350.00 810.0090.00150.00 900.00Each 100.0044

12Relocate Sign Less Than 20 Square Feet028910285 4,500.00 4,200.00350.00375.00 4,800.00Each 400.0045
50583Cobble Rock (12 inch max and 3 inch min)02913500* 1,517,490.00 746,099.2514.7530.00 885,202.50Ton 17.5046
61201Rotomilling - 1 Inch029610020 76,501.25 18,360.300.301.25 24,480.40sq yd 0.4047
24511Rotomilling - 5 Inch029610060 67,405.25 14,706.600.602.75 22,059.90sq yd 0.9048

                                                                                          Subtotal 8,731,332.43 5,337,895.91 5,349,735.20

10 - ROADWAY Drainage

800Granular Borrow (Plan Quantity)020560015 16,000.00 14,400.0018.0020.00 9,120.00cu yd 11.4049
1Relocate Diversion Box02083000* 3,000.00 4,300.004,300.003,000.00 2,100.00Each 2,100.0050
1Remove Diversion Box022210035 300.00 2,000.002,000.00300.00 1,000.00Each 1,000.0051

1678Remove Pipe Culvert022210095 15,102.00 35,238.0021.009.00 31,043.00ft 18.5052
8Remove Culvert End Section022210100 1,880.00 4,040.00505.00235.00 2,128.00Each 266.0053

998Surface Ditch023180020 5,489.00 4,191.604.205.50 12,574.80ft 12.6054
160036 Inch Culvert, HDPE, Class C, smooth026101326 240,000.00 100,800.0063.00150.00 100,800.00ft 63.0055

9218 Inch - HPDE, Irrigation/Storm Drain, Class C026101510 4,140.00 4,324.0047.0045.00 3,358.00ft 36.5056
6Safety Slope End Section for Circular Pipe 24 02613010D 3,000.00 4,560.00760.00500.00 8,700.00Each 1,450.0057

inch

2Concrete Drainage Structure __3____ft Wide 02633001D 6,000.00 5,800.002,900.003,000.00 3,260.00Each 1,630.0058
X ______4_ft Deep

                                                                                          Subtotal 294,911.00 179,653.60 174,083.80

20 - STRUCTURES DRWG E1E-1272

140Granular Borrow (Plan Quantity)020560015 4,900.00 2,660.0019.0035.00 1,596.00cu yd 11.4059
1Remove Box Culvert (End Section)02221002P 23,000.00 35,000.0035,000.0023,000.00 7,300.00Lump 7,300.0060
1Temporary Retaining Wall(Est. Lump Qty: 540 02229000* 24,300.00 20,000.0020,000.0024,300.00 25,000.00Lump 25,000.0061

sq ft)

31792Reinforcing Steel - Coated (Plan Quantity)03211001* 41,329.60 25,751.520.811.30 39,740.00lb 1.2562
1Structural Concrete(Est. Lump Qty: 158 cu 03310001D 95,000.00 60,000.0060,000.0095,000.00 120,000.00Lump 120,000.0063

yd)
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GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH
OREM,UT 84057

Project No: F-0201(13)15
Project Name: SR-201; I-80 TO SR-202
Desc of Construction: WIDEN TO 5 LANES
Estimate Completion date on or before 
County: SALT LAKE (35)

STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 188,529.60 143,411.52 193,636.00

20 - STRUCTURES V-2077

2032Reinforcing Steel - Coated (Plan Quantity)03211001* 3,556.00 2,133.601.051.75 2,540.00lb 1.2564
1Structural Concrete(Est. Lump Qty: 13.2 cu 03310001D 9,250.00 11,500.0011,500.009,250.00 8,000.00Lump 8,000.0065

yd)

                                                                                          Subtotal 12,806.00 13,633.60 10,540.00

30 - LANDSCAPING

14Check Dam (Stone)015710020 2,380.00 2,240.00160.00170.00 2,170.00cu yd 155.0066
40Temporary Berm015710090 320.00 680.0017.008.00 1,480.00ft 37.0067
5Pipe-Inlet Barrier (Stone)015710110 1,000.00 1,025.00205.00200.00 1,000.00cu yd 200.0068
3Wood Fiber Mulch029110010 3,900.00 2,700.00900.001,300.00 3,855.00Acre 1,285.0069
3Broadcast Seed029220030 27.00 900.00300.009.00 1,500.00Acre 500.0070

                                                                                          Subtotal 7,627.00 7,545.00 10,005.00

70 - ATMS

1ATMS13553001P 91,200.00 235,000.00235,000.0091,200.00 255,000.00Lump 255,000.0071
                                                                                          Subtotal 91,200.00 235,000.00 255,000.00

Total: 9,326,406.03 5,917,139.63 5,993,000.00

Percent of Engineer's Estimate: 64.26 %63.45 %
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Project No: F-0201(13)15
Project Name: SR-201; I-80 TO SR-202
Desc of Construction: WIDEN TO 5 LANES
Estimate Completion date on or before 
County: SALT LAKE (35)

HADCO CONSTRUCTION
1850 N. 1450 W. P O BOX 437
LEHI,UT 84043

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Preconstruction Survey01122000* 25,000.00 5,566.005,566.0025,000.00Lump1
1Mobilization012850010 1,144,000.00 516,425.00516,425.001,144,000.00Lump2
1Public Information Services013150010 25,000.00 23,465.0023,465.0025,000.00Lump3
1Traffic Control01554000* 350,000.00 27,860.0027,860.00350,000.00Lump4
1Maintenance of Traffic01557001* 175,000.00 72,660.0072,660.00175,000.00Lump5

20Pothole Utility01563000* 10,000.00 4,460.00223.00500.00Each6
1Environmental Control Supervisor015710155 25,000.00 20,710.0020,710.0025,000.00Lump7

1041Dust Control and Watering015720020 14,574.00 31,230.0030.0014.001000 gal8
29691Granular Borrow020560020 415,674.00 360,745.6512.1514.00Ton9
74937Geotextiles - Separation020750010 97,418.10 60,698.970.811.30sq yd10
37469Geogrid Type 202076000* 224,814.00 141,632.823.786.00sq yd11

2Remove Tree022210050 900.00 730.00365.00450.00Each12
63Remove Guardrail022210075 315.00 1,523.3424.185.00ft13

208Remove Fence022210080 312.00 463.842.231.50ft14
180Remove Concrete Barrier02221012* 1,260.00 1,287.007.157.00ft15
28Remove Concrete Curb and Gutter022210125 280.00 141.965.0710.00ft16
1Relocate Street Lighting02224002* 3,500.00 112,820.00112,820.003,500.00Lump17
1Relocate Highway Lighting System02224003* 70,000.00 209,353.00209,353.0070,000.00Lump18
1Roadway Excavation (Slag Pile Removal EST 02316002* 500,000.00 183,215.00183,215.00500,000.00Lump19

QTY = 16,100 YD^3)

69394Roadway Excavation (Plan Quantity)02316003* 1,110,304.00 749,455.2010.8016.00cu yd20
8450Untreated Base Course027210010 152,100.00 135,284.5016.0118.00Ton21
1500Soft Spot Repair, Type A02738000* 15,000.00 100,725.0067.1510.00sq yd22
1500Soft Spot Repair, Type B02738002* 22,500.00 102,900.0068.6015.00sq yd23

15290HMA - 3/4 inch027410060 1,223,200.00 1,146,750.0075.0080.00Ton24
4Asphalt Concrete Driveway02741008P 6,800.00 31,140.007,785.001,700.00Each25

49Liquid Asphalt MC-70 or MC-250027480010 39,200.00 51.941.06800.00Ton26
30609Longitudinal Rumble Strip027610020 612.18 9,488.790.310.02ft27

61Pavement Message Paint02765002* 1,220.00 915.0015.0020.00Each28
2329Remove Pavement Markings02765003* 1,793.33 1,001.470.430.77ft29
3154Pavement Marking Paint02765006* 914.66 3,154.001.000.29ft30

287254 inch Pavement Marking Tape - White027680005 71,812.50 64,344.002.242.50ft31
52698 inch Pavement Marking Tape - White027680010 27,925.70 23,552.434.475.30ft32

256584 inch Pavement Marking Tape - Yellow027680015 64,145.00 57,473.922.242.50ft33
28Pavement Message (Tape)027680025 5,600.00 5,992.00214.00200.00Each34

5494Open Graded Surface Course027860010 357,110.00 493,526.0289.8365.00Ton35
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Project No: F-0201(13)15
Project Name: SR-201; I-80 TO SR-202
Desc of Construction: WIDEN TO 5 LANES
Estimate Completion date on or before 
County: SALT LAKE (35)

HADCO CONSTRUCTION
1850 N. 1450 W. P O BOX 437
LEHI,UT 84043

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

343Asphalt Binder PG  64-34027860020 171,500.00 363.581.06500.00Ton36
1946 ft Chain Link Fence, Type I028210008 5,820.00 3,530.8018.2030.00ft37

1Delineator Type I (EST QTY = 50)02842001P 2,200.00 1,790.001,790.002,200.00Lump38
3Crash Cushion Type  B028430010 43,500.00 46,257.0015,419.0014,500.00Each39

5958Cast-in-Place Constant Slope Barrier w/ 02844003P 655,380.00 369,932.2262.09110.00ft40
Scuppers

3Sign Type A-1,  30 inch  X  30 inch028910060 510.00 1,737.00579.00170.00Each41
3Sign Type A-1,  36 inch  X  36 inch028910065 1,091.46 2,586.00862.00363.82Each42
2Sign Type A-2, 24 inch x 24 inch028910103 800.00 1,224.00612.00400.00Each43
9Remove Sign Less Than 20 Square Feet028910270 1,350.00 2,763.00307.00150.00Each44

12Relocate Sign Less Than 20 Square Feet028910285 4,500.00 8,676.00723.00375.00Each45
50583Cobble Rock (12 inch max and 3 inch min)02913500* 1,517,490.00 973,722.7519.2530.00Ton46
61201Rotomilling - 1 Inch029610020 76,501.25 56,916.930.931.25sq yd47
24511Rotomilling - 5 Inch029610060 67,405.25 43,139.361.762.75sq yd48

                                                                                          Subtotal 8,731,332.43 6,213,380.49

10 - ROADWAY Drainage

800Granular Borrow (Plan Quantity)020560015 16,000.00 21,200.0026.5020.00cu yd49
1Relocate Diversion Box02083000* 3,000.00 612.00612.003,000.00Each50
1Remove Diversion Box022210035 300.00 551.00551.00300.00Each51

1678Remove Pipe Culvert022210095 15,102.00 12,081.607.209.00ft52
8Remove Culvert End Section022210100 1,880.00 4,304.00538.00235.00Each53

998Surface Ditch023180020 5,489.00 4,890.204.905.50ft54
160036 Inch Culvert, HDPE, Class C, smooth026101326 240,000.00 97,120.0060.70150.00ft55

9218 Inch - HPDE, Irrigation/Storm Drain, Class C026101510 4,140.00 3,661.6039.8045.00ft56
6Safety Slope End Section for Circular Pipe 24 02613010D 3,000.00 8,232.001,372.00500.00Each57

inch

2Concrete Drainage Structure __3____ft Wide 02633001D 6,000.00 7,402.003,701.003,000.00Each58
X ______4_ft Deep

                                                                                          Subtotal 294,911.00 160,054.40

20 - STRUCTURES DRWG E1E-1272

140Granular Borrow (Plan Quantity)020560015 4,900.00 3,710.0026.5035.00cu yd59
1Remove Box Culvert (End Section)02221002P 23,000.00 3,507.003,507.0023,000.00Lump60
1Temporary Retaining Wall(Est. Lump Qty: 540 02229000* 24,300.00 53,723.0053,723.0024,300.00Lump61

sq ft)

31792Reinforcing Steel - Coated (Plan Quantity)03211001* 41,329.60 50,549.281.591.30lb62
1Structural Concrete(Est. Lump Qty: 158 cu 03310001D 95,000.00 103,580.00103,580.0095,000.00Lump63

yd)
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Project No: F-0201(13)15
Project Name: SR-201; I-80 TO SR-202
Desc of Construction: WIDEN TO 5 LANES
Estimate Completion date on or before 
County: SALT LAKE (35)

HADCO CONSTRUCTION
1850 N. 1450 W. P O BOX 437
LEHI,UT 84043

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 188,529.60 215,069.28

20 - STRUCTURES V-2077

2032Reinforcing Steel - Coated (Plan Quantity)03211001* 3,556.00 3,677.921.811.75lb64
1Structural Concrete(Est. Lump Qty: 13.2 cu 03310001D 9,250.00 14,181.2914,181.299,250.00Lump65

yd)

                                                                                          Subtotal 12,806.00 17,859.21

30 - LANDSCAPING

14Check Dam (Stone)015710020 2,380.00 523.6037.40170.00cu yd66
40Temporary Berm015710090 320.00 788.0019.708.00ft67
5Pipe-Inlet Barrier (Stone)015710110 1,000.00 198.7539.75200.00cu yd68
3Wood Fiber Mulch029110010 3,900.00 3,810.001,270.001,300.00Acre69
3Broadcast Seed029220030 27.00 1,464.00488.009.00Acre70

                                                                                          Subtotal 7,627.00 6,784.35

70 - ATMS

1ATMS13553001P 91,200.00 215,168.00215,168.0091,200.00Lump71
                                                                                          Subtotal 91,200.00 215,168.00

Total: 9,326,406.03 6,828,315.73

Percent of Engineer's Estimate: 73.21 %


